Tabulation of Bids

Call Number: 002 **Contract ID:** 82111-224636 **Project(s):** N/A

Letting Date: March 06, 2026 **Region(s):** Detroit TSC **Counties:** Wayne County

Contract Time: 08/16/26 COMPLETION DATE

Contract Description: Bridge rehabilitation including partial fascia beam and backwall replacement, heat straightening, partial deck replacement, steel diaphragms replacement and approach work due to high load hit on Forest Avenue over M-10 in the city of Detroit, Wayne County. ** 932 Fa or Comb/Jt. 932 N4, N9-1H or Comb/Jt. 932 N9-1G, N9-1H **In addition to the above minimum prequalification requirement for prime contractors this project includes subclassifications of Fa, N9-1H and either N4 or N9-1G. If the prime contractor is not prequalified in those subclassifications it must use prequalified subcontractors. Those subcontractors must be designated prior to award of the contract to the confirmed low bidder.

List of Vendors

Rank	Vendor ID/Name	Total Bid	Percent Of Low Bid	Percent Over/Under Estimate
0	-EST- - Engineer's Estimate	$932,821.04	162.04%	100.00%
1	00139 - C. A. Hull Co., Inc.	$575,690.00	100.00%	-38.29%
2	07130 - Z Contractors, Inc.	$657,838.35	114.27%	-29.48%
3	07550 - Toebe Construction LLC	$662,640.74	115.10%	-28.96%
4	02998 - Michigan Bridge Construction, LLC	$853,159.11	148.20%	-8.54%

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0005 1100001	(1)	84,700.00000	84,700.00	84,700.00000	84,700.00	84,700.00000	84,700.00
Mobilization, Max $84,700.00	LSUM						
0010 2040050	15.000	26.66000	399.90	50.00000	750.00	45.00000	675.00
Pavt, Rem	Syd						
0015 2040055	8.000	22.96000	183.68	50.00000	400.00	40.00000	320.00
Sidewalk, Rem	Syd						
0020 2040080	50.000	75.00000	3,750.00	20.00000	1,000.00	1.00000	50.00
Exploratory Investigation, Vertical	Ft						
0025 2050016	6.000	48.74000	292.44	100.00000	600.00	60.00000	360.00
Excavation, Earth	Cyd						
0030 2080020	6.000	143.50000	861.00	200.00000	1,200.00	130.00000	780.00
Erosion Control, Inlet Protection, Fabric Drop	Ea						
0035 2080024	1.000	190.43000	190.43	750.00000	750.00	130.00000	130.00
Erosion Control, Inlet Protection, Sediment Trap	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0040 2080036	100.000	3.89000	389.00	4.00000	400.00	3.00000	300.00
Erosion Control, Silt Fence	Ft						
0045 2090001	(1)	2,100.00000	2,100.00	0.01000	0.01	0.01000	0.01
Project Cleanup	LSUM						
0050 3020002	6.000	83.72000	502.32	200.00000	1,200.00	110.00000	660.00
Aggregate Base, LM	Cyd						
0055 4030006	1.000	626.35000	626.35	1,000.00000	1,000.00	700.00000	700.00
Dr Structure Cover, Adj, Case 2	Ea						
0060 4030010	1.000	726.70000	726.70	1,000.00000	1,000.00	950.00000	950.00
Dr Structure Cover, Type B	Ea						
0065 4030290	2.000	285.53000	571.06	500.00000	1,000.00	235.00000	470.00
Dr Structure, Cleaning	Ea						
0070 6020208	15.000	20.47000	307.05	35.00000	525.00	30.00000	450.00
Joint, Expansion, E3	Ft						
0075 6027011	14.000	225.00000	3,150.00	400.00000	5,600.00	400.00000	5,600.00
_ Conc Pavt, Misc, Reinf, 12 inch	Syd						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0080 6030020 Joint, Contraction, Crg	10.000 Ft	16.73000	167.30	30.00000	300.00	30.00000	300.00
0085 6030030 Lane Tie, Epoxy Anchored	5.000 Ea	9.99000	49.95	100.00000	500.00	100.00000	500.00
0090 8027001 _ Curb, Conc, Det E1, Modified	12.000 Ft	50.00000	600.00	50.00000	600.00	50.00000	600.00
0095 8030044 Sidewalk, Conc, 4 inch	64.000 Sft	9.71000	621.44	10.00000	640.00	10.00000	640.00
0100 8100031 Bridge Sign Connection, Conc, Type A1	2.000 Ea	2,800.00000	5,600.00	2,125.00000	4,250.00	2,125.00000	4,250.00
0105 8100065 Bridge Sign Connection, Steel, Type F	2.000 Ea	11,250.00000	22,500.00	11,250.00000	22,500.00	11,250.00000	22,500.00
0110 8100080 Bridge Sign Connection, Type A, Rem	2.000 Ea	800.00000	1,600.00	500.00000	1,000.00	500.00000	1,000.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0115 8100081	1.000	975.00000	975.00	1,975.00000	1,975.00	1,975.00000	1,975.00
Bridge Sign Connection, Type B, Rem	Ea						
0120 8100392	290.000	39.00000	11,310.00	44.00000	12,760.00	44.00000	12,760.00
Sign, Type IA	Sft						
0125 8100393	22.000	37.08000	815.76	45.00000	990.00	45.00000	990.00
Sign, Type IB	Sft						
0130 8100397	2.000	26.85000	53.70	25.00000	50.00	25.00000	50.00
Sign, Type II, Rem	Ea						
0135 8100398	15.000	21.51000	322.65	24.25000	363.75	24.25000	363.75
Sign, Type IIA	Sft						
0140 8100399	16.000	21.41000	342.56	26.35000	421.60	26.35000	421.60
Sign, Type IIB	Sft						
0145 8110231	1,175.000	0.68000	799.00	0.85000	998.75	0.85000	998.75
Pavt Mrkg, Waterborne, 4 inch, White	Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0150 8110233 Pavt Mrkg, Waterborne, 6 inch, White	375.000 Ft	0.82000	307.50	0.95000	356.25	0.95000	356.25
0155 8110234 Pavt Mrkg, Waterborne, 6 inch, Yellow	450.000 Ft	0.77000	346.50	0.95000	427.50	0.95000	427.50
0160 8110251 Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	1,175.000 Ft	0.40000	470.00	0.75000	881.25	0.75000	881.25
0165 8110253 Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	375.000 Ft	0.51000	191.25	0.85000	318.75	0.85000	318.75
0170 8110254 Pavt Mrkg, Waterborne, 2nd Application, 6 inch, Yellow	450.000 Ft	0.41000	184.50	0.85000	382.50	0.85000	382.50
0175 8110351 Witness, Log, $1,250.00	1,250.000 Dlr	1.00000	1,250.00	1.00000	1,250.00	1.00000	1,250.00
0180 8120012 Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	39.000 Ea	80.00000	3,120.00	122.50000	4,777.50	122.50000	4,777.50

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0185 8120013	39.000	5.00000	195.00	0.01000	0.39	0.01000	0.39
Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	Ea						
0190 8120026	3.000	57.84000	173.52	105.00000	315.00	105.00000	315.00
Pedestrian Type II Barricade, Temp	Ea						
0195 8120041	2.000	2,500.00000	5,000.00	2,100.00000	4,200.00	2,100.00000	4,200.00
Conc Barrier Ending, Temp, Det 2, Furn	Ea						
0200 8120042	2.000	158.07000	316.14	1.00000	2.00	1.00000	2.00
Conc Barrier Ending, Temp, Det 2, Oper	Ea						
0205 8120051	1.000	2,250.00000	2,250.00	2,100.00000	2,100.00	2,100.00000	2,100.00
Conc Barrier Ending, Temp, Det 4, Furn	Ea						
0210 8120052	1.000	104.41000	104.41	1.00000	1.00	1.00000	1.00
Conc Barrier Ending, Temp, Det 4, Oper	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0215 8120053	1.000	601.05000	601.05	350.00000	350.00	350.00000	350.00
Conc Barrier Ending, Temp, Det 4, Relocated	Ea						
0220 8120070	12.000	22.60000	271.20	20.00000	240.00	5.00000	60.00
Conc Barrier Reflector Replacement	Ea						
0225 8120080	560.000	6.00000	3,360.00	0.01000	5.60	5.00000	2,800.00
Conc Barrier, Temp, Adj	Ft						
0230 8120081	620.000	40.00000	24,800.00	40.00000	24,800.00	29.00000	17,980.00
Conc Barrier, Temp, Furn	Ft						
0235 8120082	620.000	6.00000	3,720.00	0.01000	6.20	0.01000	6.20
Conc Barrier, Temp, Oper	Ft						
0240 8120083	420.000	12.00000	5,040.00	0.01000	4.20	9.00000	3,780.00
Conc Barrier, Temp, Relocated	Ft						
0245 8120110	3.000	100.00000	300.00	52.50000	157.50	52.50000	157.50
High Intensity Light, Type B, Furn	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member		Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work								
0250	8120111	3.000	5.00000	15.00	0.01000	0.03	0.01000	0.03
High Intensity Light, Type B, Oper		Ea						
0255	8120155	9.000	600.00000	5,400.00	350.00000	3,150.00	350.00000	3,150.00
Connected Arrow Board, Type C, Furn		Ea						
0260	8120156	9.000	100.00000	900.00	0.01000	0.09	0.01000	0.09
Connected Arrow Board, Type C, Oper		Ea						
0265	8120160	(1)	1,000.00000	1,000.00	0.01000	0.01	1.00000	1.00
Ltg for Night Work		LSUM						
0270	8120170	(1)	32,000.00000	32,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
Minor Traf Devices		LSUM						
0275	8120180	1.000	10,000.00000	10,000.00	9,998.78000	9,998.78	10,000.00000	10,000.00
Mobile Attenuator		Ea						
0280	8120210	1,550.000	0.99000	1,534.50	0.95000	1,472.50	0.95000	1,472.50
Pavt Mrkg, Longit, 6 inch or Less Width, Rem		Ft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0285 8120252	360.000	25.00000	9,000.00	21.00000	7,560.00	21.00000	7,560.00
Plastic Drum, Fluorescent, Furn	Ea						
0290 8120253	360.000	1.00000	360.00	0.01000	3.60	0.01000	3.60
Plastic Drum, Fluorescent, Oper	Ea						
0295 8120310	68.000	19.85000	1,349.80	21.00000	1,428.00	21.00000	1,428.00
Sign Cover	Ea						
0300 8120332	4.000	3,000.00000	12,000.00	2,800.00000	11,200.00	2,800.00000	11,200.00
Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	Ea						
0305 8120333	4.000	500.00000	2,000.00	1.00000	4.00	1.00000	4.00
Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	Ea						
0310 8120340	48.000	6.36000	305.28	17.50000	840.00	17.50000	840.00
Sign, Type A, Temp, Prismatic, Furn	Sft						
0315 8120341	48.000	1.00000	48.00	0.01000	0.48	0.01000	0.48
Sign, Type A, Temp, Prismatic, Oper	Sft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0320 8120350 Sign, Type B, Temp, Prismatic, Furn	2,240.000 Sft	5.00000	11,200.00	3.67000	8,220.80	3.67000	8,220.80
0325 8120351 Sign, Type B, Temp, Prismatic, Oper	2,240.000 Sft	1.00000	2,240.00	0.01000	22.40	0.01000	22.40
0330 8120352 Sign, Type B, Temp, Prismatic, Spec, Furn	289.000 Sft	4.99000	1,442.11	5.60000	1,618.40	5.60000	1,618.40
0335 8120353 Sign, Type B, Temp, Prismatic, Spec, Oper	289.000 Sft	1.00000	289.00	0.01000	2.89	0.01000	2.89
0340 8122000 Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	1,492.000 Ft	3.95000	5,893.40	3.50000	5,222.00	3.50000	5,222.00
0345 8122002 Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	2,309.000 Ft	3.95000	9,120.55	3.50000	8,081.50	3.50000	8,081.50
0350 8122012 Pavt Mrkg, Wet Reflective, Type R, Tape, 12 inch, White, Temp	310.000 Ft	7.75000	2,402.50	7.50000	2,325.00	7.50000	2,325.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0355 8122028 Speed Radar Trailer, Temp	1.000 Ea	3,000.00000	3,000.00	3,500.00000	3,500.00	3,500.00000	3,500.00
0360 8122198 Reflective Panel for Temp Sign Support, Furn	4.000 Ea	32.11000	128.44	31.50000	126.00	31.50000	126.00
0365 8122199 Reflective Panel for Temp Sign Support, Oper	4.000 Ea	7.51000	30.04	0.01000	0.04	0.01000	0.04
0370 8127001 _ Pedestrian Barrier With Fence, Temp	40.000 Ft	100.00000	4,000.00	35.00000	1,400.00	35.00000	1,400.00
0375 8200458 TS Face, Bag	4.000 Ea	290.90000	1,163.60	200.00000	800.00	200.00000	800.00
0380 8200459 TS Face, Bag, Rem	4.000 Ea	211.18000	844.72	200.00000	800.00	200.00000	800.00
0385 8240001 Contractor Staking	(1) LSUM	16,600.00000	16,600.00	4,000.00000	4,000.00	6,500.00000	6,500.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0390 8240002	8.000	180.00000	1,440.00	0.01000	0.08	50.00000	400.00
Staking Plan Errors and Extras, Max $180/hour	Hr						
Section Totals:			$332,215.30		$309,826.35		$308,318.68
Section ID/Descr: 2 - Structure Work							
0395 2050031	2.000	79.26000	158.52	750.00000	1,500.00	162.47000	324.94
Non Haz Contaminated Material Handling and Disposal, LM	Cyd						
0400 2060002	2.000	71.62000	143.24	250.00000	500.00	140.00000	280.00
Backfill, Structure, CIP	Cyd						
0405 2060010	2.000	48.76000	97.52	100.00000	200.00	90.00000	180.00
Excavation, Fdn	Cyd						
0410 7060001	(1)	600.00000	600.00	0.01000	0.01	1.00000	1.00
Bridge Ltg, Furn and Rem (S18 of 82111)	LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0415 7060002 Bridge Ltg, Oper and Maintain	6.000 Cyd	2.53000	15.18	0.01000	0.06	0.01000	0.06
0420 7060060 False Decking	556.000 Sft	1.00000	556.00	0.01000	5.56	0.01000	5.56
0425 7060092 Reinforcement, Steel, Epoxy Coated	1,483.000 Lb	5.00000	7,415.00	5.00000	7,415.00	3.00000	4,449.00
0430 7060111 Superstructure Conc, Form, Finish, and Cure (S18 of 82111)	(1) LSUM	60,000.00000	60,000.00	15,000.00000	15,000.00	10,000.00000	10,000.00
0435 7060112 Superstructure Conc, Form, Finish, and Cure, Night Casting (S18 of 82111)	(1) LSUM	83,000.00000	83,000.00	35,000.00000	35,000.00	35,000.00000	35,000.00
0440 7060116 Superstructure Conc, High Performance	7.000 Cyd	500.00000	3,500.00	300.00000	2,100.00	210.00000	1,470.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0445 7060117	6.000	600.00000	3,600.00	675.00000	4,050.00	600.00000	3,600.00
Superstructure Conc, Night Casting, High Performance	Cyd						
0450 7060220	(1)	1,000.00000	1,000.00	0.01000	0.01	1,500.00000	1,500.00
Sealing Localized Cracks (S18 of 82111)	LSUM						
0455 7070040	(1)	396.00000	396.00	3,000.00000	3,000.00	3,000.00000	3,000.00
Shear Developers (S18 of 82111)	LSUM						
0460 7070050	383.000	20.00000	7,660.00	15.00000	5,745.00	18.00000	6,894.00
Structural Steel, Mixed, Erect	Lb						
0465 7070051	383.000	15.00000	5,745.00	4.50000	1,723.50	4.29000	1,643.07
Structural Steel, Mixed, Furn and Fab	Lb						
0470 7070060	178.000	3.81000	678.18	3.00000	534.00	6.00000	1,068.00
Structural Steel, Plate, Erect	Lb						
0475 7070061	178.000	5.45000	970.10	6.75000	1,201.50	4.29000	763.62
Structural Steel, Plate, Furn and Fab	Lb						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0480 7070070 Structural Steel, Rolled Shape, Erect	4,560.000 Lb	3.50000	15,960.00	0.50000	2,280.00	2.00000	9,120.00
0485 7070071 Structural Steel, Rolled Shape, Furn and Fab	4,560.000 Lb	5.00000	22,800.00	3.00000	13,680.00	4.29000	19,562.40
0490 7100001 Joint Waterproofing	14.000 Sft	25.00000	350.00	10.00000	140.00	11.00000	154.00
0495 7100003 Joint Waterproofing, Expansion	14.000 Sft	20.00000	280.00	15.00000	210.00	13.00000	182.00
0500 7117001 _ Bridge Barrier Railing, Salv and Re-erect Portions	53.000 Ft	400.00000	21,200.00	75.00000	3,975.00	115.00000	6,095.00
0505 7120070 Structures, Rehabilitation, Rem Portions (S18 of 82111)	(1) LSUM	100,000.00000	100,000.00	55,000.00000	55,000.00	120,503.02000	120,503.02
0510 7120084 Reinforcement, Mechanical Splice	156.000 Ea	75.00000	11,700.00	80.00000	12,480.00	55.00000	8,580.00

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0515 7120125	76.000	25.00000	1,900.00	30.00000	2,280.00	23.00000	1,748.00
Embedded Galvanic Anode, High Performing	Ea						
0520 7130010	66.000	10.00000	660.00	5.00000	330.00	2.00000	132.00
Beam Plate, Seal Perimeter	Ft						
0525 7130043	(1)	100,000.00000	100,000.00	50,000.00000	50,000.00	39,000.00000	39,000.00
Heat Straightening (S18 of 82111)	LSUM						
0530 7130060	73.000	67.00000	4,891.00	25.00000	1,825.00	36.00000	2,628.00
Stiffeners, Furn, Fab, and Erect	Lb						
0535 7130071	870.000	35.00000	30,450.00	12.00000	10,440.00	22.00000	19,140.00
Structural Steel, Retrofit, Furn, Fab, and Erect	Lb						
0540 7130080	1.000	7,500.00000	7,500.00	2,500.00000	2,500.00	6,000.00000	6,000.00
Support, Column, Temp	Ea						
0545 7150047	(1)	100,000.00000	100,000.00	25,000.00000	25,000.00	32,963.00000	32,963.00
Steel Structure, Cleaning, Partial, Type 4 (S18 of 82111)	LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(0) Engineer's Estimate		(1) C. A. Hull Co., Inc.		(2) Z Contractors, Inc.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0550 7150048	(1)	2,000.00000	2,000.00	124.00000	124.00	5,907.00000	5,907.00
Steel Structure, Coating, Partial, Type 4 (S18 of 82111)	LSUM						
0555 7160001	(1)	500.00000	500.00	0.01000	0.01	1.00000	1.00
Field Repr of Damaged Coating (S18 of 82111)	LSUM						
0560 8087001	61.000	80.00000	4,880.00	125.00000	7,625.00	125.00000	7,625.00
_ Chain Link Fence, Salv and Reinstall	Ft						
Section Totals:			$600,605.74		$265,863.65		$349,519.67
Contract Item Totals:			**$932,821.04**		**$575,690.00**		**$657,838.35**
Contract Grand Totals:			**$932,821.04**		**$575,690.00**		**$657,838.35**

( ) indicates item is bid as Lump Sum

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0005 1100001	(1)	84,700.00000	84,700.00	84,700.00000	84,700.00		
Mobilization, Max $84,700.00	LSUM						
0010 2040050	15.000	74.00000	1,110.00	41.07000	616.05		
Pavt, Rem	Syd						
0015 2040055	8.000	94.00000	752.00	38.21000	305.68		
Sidewalk, Rem	Syd						
0020 2040080	50.000	72.20000	3,610.00	40.00000	2,000.00		
Exploratory Investigation, Vertical	Ft						
0025 2050016	6.000	149.41000	896.46	91.83000	550.98		
Excavation, Earth	Cyd						
0030 2080020	6.000	107.54000	645.24	62.55000	375.30		
Erosion Control, Inlet Protection, Fabric Drop	Ea						
0035 2080024	1.000	107.55000	107.55	300.00000	300.00		
Erosion Control, Inlet Protection, Sediment Trap	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0040 2080036 Erosion Control, Silt Fence	100.000 Ft	7.07000	707.00	4.86000	486.00		
0045 2090001 Project Cleanup	(1) LSUM	2,900.00000	2,900.00	2,500.00000	2,500.00		
0050 3020002 Aggregate Base, LM	6.000 Cyd	283.35000	1,700.10	219.83000	1,318.98		
0055 4030006 Dr Structure Cover, Adj, Case 2	1.000 Ea	775.49000	775.49	370.61000	370.61		
0060 4030010 Dr Structure Cover, Type B	1.000 Ea	855.15000	855.15	800.00000	800.00		
0065 4030290 Dr Structure, Cleaning	2.000 Ea	300.00000	600.00	800.00000	1,600.00		
0070 6020208 Joint, Expansion, E3	15.000 Ft	5.00000	75.00	35.00000	525.00		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0075 6027011 _ Conc Pavt, Misc, Reinf, 12 inch	14.000 Syd	400.00000	5,600.00	700.00000	9,800.00		
0080 6030020 Joint, Contraction, Crg	10.000 Ft	30.00000	300.00	35.00000	350.00		
0085 6030030 Lane Tie, Epoxy Anchored	5.000 Ea	100.00000	500.00	35.00000	175.00		
0090 8027001 _ Curb, Conc, Det E1, Modified	12.000 Ft	50.00000	600.00	250.00000	3,000.00		
0095 8030044 Sidewalk, Conc, 4 inch	64.000 Sft	10.00000	640.00	45.00000	2,880.00		
0100 8100031 Bridge Sign Connection, Conc, Type A1	2.000 Ea	2,125.00000	4,250.00	2,125.00000	4,250.00		
0105 8100065 Bridge Sign Connection, Steel, Type F	2.000 Ea	11,250.00000	22,500.00	11,250.00000	22,500.00		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0110 8100080 Bridge Sign Connection, Type A, Rem	2.000 Ea	500.00000	1,000.00	500.00000	1,000.00		
0115 8100081 Bridge Sign Connection, Type B, Rem	1.000 Ea	1,975.00000	1,975.00	1,975.00000	1,975.00		
0120 8100392 Sign, Type IA	290.000 Sft	44.00000	12,760.00	44.00000	12,760.00		
0125 8100393 Sign, Type IB	22.000 Sft	45.00000	990.00	45.00000	990.00		
0130 8100397 Sign, Type II, Rem	2.000 Ea	25.00000	50.00	25.00000	50.00		
0135 8100398 Sign, Type IIA	15.000 Sft	24.25000	363.75	24.25000	363.75		
0140 8100399 Sign, Type IIB	16.000 Sft	26.35000	421.60	26.35000	421.60		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0145 8110231 Pavt Mrkg, Waterborne, 4 inch, White	1,175.000 Ft	0.85000	998.75	0.85000	998.75		
0150 8110233 Pavt Mrkg, Waterborne, 6 inch, White	375.000 Ft	0.95000	356.25	0.95000	356.25		
0155 8110234 Pavt Mrkg, Waterborne, 6 inch, Yellow	450.000 Ft	0.95000	427.50	0.95000	427.50		
0160 8110251 Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	1,175.000 Ft	0.75000	881.25	0.75000	881.25		
0165 8110253 Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	375.000 Ft	0.85000	318.75	0.85000	318.75		
0170 8110254 Pavt Mrkg, Waterborne, 2nd Application, 6 inch, Yellow	450.000 Ft	0.85000	382.50	0.85000	382.50		
0175 8110351 Witness, Log, $1,250.00	1,250.000 Dlr	1.00000	1,250.00	1.00000	1,250.00		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0180 8120012	39.000	122.50000	4,777.50	122.50000	4,777.50		
Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	Ea						
0185 8120013	39.000	0.01000	0.39	0.01000	0.39		
Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	Ea						
0190 8120026	3.000	105.00000	315.00	105.00000	315.00		
Pedestrian Type II Barricade, Temp	Ea						
0195 8120041	2.000	2,100.00000	4,200.00	2,100.00000	4,200.00		
Conc Barrier Ending, Temp, Det 2, Furn	Ea						
0200 8120042	2.000	1.00000	2.00	1.00000	2.00		
Conc Barrier Ending, Temp, Det 2, Oper	Ea						
0205 8120051	1.000	2,100.00000	2,100.00	2,100.00000	2,100.00		
Conc Barrier Ending, Temp, Det 4, Furn	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0210 8120052 Conc Barrier Ending, Temp, Det 4, Oper	1.000 Ea	1.00000	1.00	1.00000	1.00		
0215 8120053 Conc Barrier Ending, Temp, Det 4, Relocated	1.000 Ea	350.00000	350.00	350.00000	350.00		
0220 8120070 Conc Barrier Reflector Replacement	12.000 Ea	5.00000	60.00	20.00000	240.00		
0225 8120080 Conc Barrier, Temp, Adj	560.000 Ft	15.50000	8,680.00	4.14000	2,318.40		
0230 8120081 Conc Barrier, Temp, Furn	620.000 Ft	18.00000	11,160.00	86.35000	53,537.00		
0235 8120082 Conc Barrier, Temp, Oper	620.000 Ft	6.00000	3,720.00	6.81000	4,222.20		
0240 8120083 Conc Barrier, Temp, Relocated	420.000 Ft	19.00000	7,980.00	0.01000	4.20		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0245 8120110	3.000	52.50000	157.50	52.50000	157.50		
High Intensity Light, Type B, Furn	Ea						
0250 8120111	3.000	0.01000	0.03	0.01000	0.03		
High Intensity Light, Type B, Oper	Ea						
0255 8120155	9.000	350.00000	3,150.00	350.00000	3,150.00		
Connected Arrow Board, Type C, Furn	Ea						
0260 8120156	9.000	51.60000	464.40	0.01000	0.09		
Connected Arrow Board, Type C, Oper	Ea						
0265 8120160	(1)	4,205.22000	4,205.22	4,200.00000	4,200.00		
Ltg for Night Work	LSUM						
0270 8120170	(1)	158,600.00000	158,600.00	162,207.60000	162,207.60		
Minor Traf Devices	LSUM						
0275 8120180	1.000	10,600.00000	10,600.00	10,000.00000	10,000.00		
Mobile Attenuator	Ea						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0280 8120210	1,550.000	0.95000	1,472.50	0.95000	1,472.50		
Pavt Mrkg, Longit, 6 inch or Less Width, Rem	Ft						
0285 8120252	360.000	21.00000	7,560.00	21.00000	7,560.00		
Plastic Drum, Fluorescent, Furn	Ea						
0290 8120253	360.000	0.01000	3.60	0.01000	3.60		
Plastic Drum, Fluorescent, Oper	Ea						
0295 8120310	68.000	21.00000	1,428.00	21.00000	1,428.00		
Sign Cover	Ea						
0300 8120332	4.000	2,800.00000	11,200.00	2,800.00000	11,200.00		
Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	Ea						
0305 8120333	4.000	1.00000	4.00	1.00000	4.00		
Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	Ea						
0310 8120340	48.000	17.50000	840.00	17.50000	840.00		
Sign, Type A, Temp, Prismatic, Furn	Sft						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0315 8120341 Sign, Type A, Temp, Prismatic, Oper	48.000 Sft	0.01000	0.48	0.01000	0.48		
0320 8120350 Sign, Type B, Temp, Prismatic, Furn	2,240.000 Sft	3.67000	8,220.80	3.67000	8,220.80		
0325 8120351 Sign, Type B, Temp, Prismatic, Oper	2,240.000 Sft	0.01000	22.40	0.01000	22.40		
0330 8120352 Sign, Type B, Temp, Prismatic, Spec, Furn	289.000 Sft	5.60000	1,618.40	5.60000	1,618.40		
0335 8120353 Sign, Type B, Temp, Prismatic, Spec, Oper	289.000 Sft	0.01000	2.89	0.01000	2.89		
0340 8122000 Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	1,492.000 Ft	3.50000	5,222.00	3.50000	5,222.00		
0345 8122002 Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	2,309.000 Ft	3.50000	8,081.50	3.50000	8,081.50		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0350 8122012 Pavt Mrkg, Wet Reflective, Type R, Tape, 12 inch, White, Temp	310.000 Ft	7.50000	2,325.00	7.50000	2,325.00		
0355 8122028 Speed Radar Trailer, Temp	1.000 Ea	3,500.00000	3,500.00	3,500.00000	3,500.00		
0360 8122198 Reflective Panel for Temp Sign Support, Furn	4.000 Ea	31.50000	126.00	31.50000	126.00		
0365 8122199 Reflective Panel for Temp Sign Support, Oper	4.000 Ea	0.01000	0.04	0.01000	0.04		
0370 8127001 _ Pedestrian Barrier With Fence, Temp	40.000 Ft	35.00000	1,400.00	35.00000	1,400.00		
0375 8200458 TS Face, Bag	4.000 Ea	200.00000	800.00	200.00000	800.00		
0380 8200459 TS Face, Bag, Rem	4.000 Ea	200.00000	800.00	200.00000	800.00		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 1 - Road Work							
0385 8240001	(1)	6,500.00000	6,500.00	6,500.00000	6,500.00		
Contractor Staking	LSUM						
0390 8240002	8.000	50.00000	400.00	50.00000	400.00		
Staking Plan Errors and Extras, Max $180/hour	Hr						
			$438,049.99		$474,889.47		
Section ID/Descr: 2 - Structure Work							
0395 2050031	2.000	280.60000	561.20	161.15000	322.30		
Non Haz Contaminated Material Handling and Disposal, LM	Cyd						
0400 2060002	2.000	311.63000	623.26	245.49000	490.98		
Backfill, Structure, CIP	Cyd						
0405 2060010	2.000	253.09000	506.18	212.99000	425.98		
Excavation, Fdn	Cyd						

Tabulation of Bids

Line No / Item ID Item Description			(3) Toebe Construction LLC		(4) Michigan Bridge Construction, LLC			
Alt Set / Alt Member		Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2	- Structure Work							
0410	7060001	(1)	12.72000	12.72	0.01000	0.01		
Bridge Ltg, Furn and Rem (S18 of 82111)		LSUM						
0415	7060002	6.000	69.55000	417.30	0.01000	0.06		
Bridge Ltg, Oper and Maintain		Cyd						
0420	7060060	556.000	0.01000	5.56	6.34000	3,525.04		
False Decking		Sft						
0425	7060092	1,483.000	4.94000	7,326.02	3.52000	5,220.16		
Reinforcement, Steel, Epoxy Coated		Lb						
0430	7060111	(1)	7,000.00000	7,000.00	7,410.81000	7,410.81		
Superstructure Conc, Form, Finish, and Cure (S18 of 82111)		LSUM						
0435	7060112	(1)	11,300.00000	11,300.00	30,496.91000	30,496.91		
Superstructure Conc, Form, Finish, and Cure, Night Casting (S18 of 82111)		LSUM						

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0440 7060116 Superstructure Conc, High Performance	7.000 Cyd	491.00000	3,437.00	816.77000	5,717.39		
0445 7060117 Superstructure Conc, Night Casting, High Performance	6.000 Cyd	1,066.00000	6,396.00	866.57000	5,199.42		
0450 7060220 Sealing Localized Cracks (S18 of 82111)	(1) LSUM	1,500.00000	1,500.00	1,676.54000	1,676.54		
0455 7070040 Shear Developers (S18 of 82111)	(1) LSUM	3,000.00000	3,000.00	4,886.19000	4,886.19		
0460 7070050 Structural Steel, Mixed, Erect	383.000 Lb	9.90000	3,791.70	10.95000	4,193.85		
0465 7070051 Structural Steel, Mixed, Furn and Fab	383.000 Lb	4.29000	1,643.07	4.31000	1,650.73		
0470 7070060 Structural Steel, Plate, Erect	178.000 Lb	7.10000	1,263.80	1.63000	290.14		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0475 7070061 Structural Steel, Plate, Furn and Fab	178.000 Lb	4.29000	763.62	4.31000	767.18		
0480 7070070 Structural Steel, Rolled Shape, Erect	4,560.000 Lb	0.55000	2,508.00	2.46000	11,217.60		
0485 7070071 Structural Steel, Rolled Shape, Furn and Fab	4,560.000 Lb	4.29000	19,562.40	4.88000	22,252.80		
0490 7100001 Joint Waterproofing	14.000 Sft	31.69000	443.66	15.55000	217.70		
0495 7100003 Joint Waterproofing, Expansion	14.000 Sft	31.69000	443.66	15.55000	217.70		
0500 7117001 _ Bridge Barrier Railing, Salv and Re-erect Portions	53.000 Ft	49.56000	2,626.68	52.95000	2,806.35		
0505 7120070 Structures, Rehabilitation, Rem Portions (S18 of 82111)	(1) LSUM	48,000.00000	48,000.00	168,498.77000	168,498.77		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0510 7120084 Reinforcement, Mechanical Splice	156.000 Ea	88.02000	13,731.12	48.45000	7,558.20		
0515 7120125 Embedded Galvanic Anode, High Performing	76.000 Ea	28.80000	2,188.80	23.36000	1,775.36		
0520 7130010 Beam Plate, Seal Perimeter	66.000 Ft	10.00000	660.00	2.00000	132.00		
0525 7130043 Heat Straightening (S18 of 82111)	(1) LSUM	19,600.00000	19,600.00	19,600.00000	19,600.00		
0530 7130060 Stiffeners, Furn, Fab, and Erect	73.000 Lb	68.00000	4,964.00	16.76000	1,223.48		
0535 7130071 Structural Steel, Retrofit, Furn, Fab, and Erect	870.000 Lb	7.00000	6,090.00	12.56000	10,927.20		
0540 7130080 Support, Column, Temp	1.000 Ea	4,600.00000	4,600.00	12,772.67000	12,772.67		

Tabulation of Bids

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(3) Toebe Construction LLC Unit Price	Ext Amount	(4) Michigan Bridge Construction, LLC Unit Price	Ext Amount	Unit Price	Ext Amount
Section ID/Descr: 2 - Structure Work							
0545 7150047 Steel Structure, Cleaning, Partial, Type 4 (S18 of 82111)	(1) LSUM	16,000.00000	16,000.00	32,963.00000	32,963.00		
0550 7150048 Steel Structure, Coating, Partial, Type 4 (S18 of 82111)	(1) LSUM	6,000.00000	6,000.00	5,907.00000	5,907.00		
0555 7160001 Field Repr of Damaged Coating (S18 of 82111)	(1) LSUM	20,000.00000	20,000.00	1.00000	1.00		
0560 8087001 _ Chain Link Fence, Salv and Reinstall	61.000 Ft	125.00000	7,625.00	129.92000	7,925.12		
			$224,590.75		$378,269.64		

Tabulation of Bids

Contract Item Totals:	**$662,640.74**	**$853,159.11**	
Contract Grand Totals:	**$662,640.74**	**$853,159.11**	

( ) indicates item is bid as Lump Sum