2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 001 **Letting Date:** April 3, 2026 **Contract ID:** 55000-221998

Description: 3.40 mi of guardrail replacement and edge line pavement markings on County Road 577 from Faithorn Creek northerly to the Menominee County line, Menominee County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
221998A	26A0304	N/A	HRRR 55000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $23,400.00	1100001	1.000	LSUM
0010	Guardrail, Rem	2040035	4,399.000	Ft
0015	Guardrail Approach Terminal, Type 2M	8070044	23.000	Ea
0020	Guardrail Departing Terminal, Type B	8070050	1.000	Ea
0025	Guardrail Reflector	8070080	168.000	Ea
0030	Guardrail, Long Span, Det MGS-1	8072121	2.000	Ea
0035	Guardrail, Curved, Type B-CRT	8072154	17.000	Ft
0040	Guardrail, Type MGS-8, 108 inch Post	8072180	3,610.000	Ft
0045	Pavt Mrkg, Waterborne, 6 inch, White	8110233	35,900.000	Ft
0050	Pavt Mrkg, Waterborne, 2nd Application, 6 inch, White	8110253	35,900.000	Ft
0055	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	20.000	Ea
0060	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	20.000	Ea
0065	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0070	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0075	Minor Traf Devices	8120170	1.000	LSUM
0080	Sign, Type B, Temp, Prismatic, Furn	8120350	272.000	Sft
0085	Sign, Type B, Temp, Prismatic, Oper	8120351	272.000	Sft
0090	Traf Regulator Control	8120370	1.000	LSUM

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 002 **Letting Date:** April 3, 2026 **Contract ID:** 39000-222048

Description: 1.45 mi of shared-use path improvements including pedestrian refuge, fog seal, islands, signing, rectangular rapid flashing beacons and pavement markings on Portage Street from Cork Street to Stockbridge Avenue in the city of Kalamazoo, Kalamazoo County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
222048A	26A0325	N/A	VRU 39000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $89,400.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	207.000	Ft
0015	Pavt, Rem	2040050	533.000	Syd
0020	Sidewalk, Rem	2040055	164.000	Syd
0025	Excavation, Earth	2050016	105.000	Cyd
0030	Erosion Control, Silt Fence	2080036	50.000	Ft
0035	Subbase, CIP	3010002	71.000	Cyd
0040	Aggregate Base, 6 inch	3020016	691.000	Syd
0045	_ Dr Structure Cover, Adj, Case 1, Modified	4037050	2.000	Ea
0050	Hand Patching	5010025	154.000	Ton
0055	Overband Crack Fill, Lane	5020003	6.500	Lnmi
0060	Seal, Fog	5050015	42,800.000	Syd
0065	_ Conc Pavt, Decorative, Nonreinf, 4 inch, Modified	6027011	141.000	Syd
0070	_ Curb and Gutter, Conc, Det F4, Modified	8027001	635.000	Ft
0075	Detectable Warning Surface	8030010	140.000	Ft
0080	Curb Ramp, Conc, 6 inch	8032002	2,003.000	Sft
0085	_ Curb Ramp Opening, Conc, Modified	8037010	186.000	Sft
0090	Post, Steel, 3 pound	8100371	3,272.000	Ft
0095	Sign, Type III, Erect, Salv	8100402	46.000	Ea
0100	Sign, Type III, Rem	8100403	36.000	Ea
0105	Sign, Type IIIA	8100404	396.000	Sft
0110	Sign, Type IIIB	8100405	1,444.000	Sft
0115	Reflective Panel for Permanent Sign Support, 3 foot	8100613	96.000	Ea
0120	Reflective Panel for Permanent Sign Support, 6 foot	8100616	38.000	Ea
0125	Sign, Type III, Rem, Salv	8102003	46.000	Ea
0130	Ground Mtd Sign Support, Rem	8102010	32.000	Ea
0135	_ Delineator Post, White	8107050	277.000	Ea

0140	_ Delineator Post, Yellow	8107050	58.000	Ea
0145	Pavt Mrkg, Polyurea, Bike, Large Sym	8110104	20.000	Ea
0150	Pavt Mrkg, Polyurea, Bike, Small Sym	8110105	47.000	Ea
0155	Pavt Mrkg, Sprayable Thermopl, 4 inch, White	8110153	1,000.000	Ft
0160	Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow	8110154	18,200.000	Ft
0165	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	21,980.000	Ft
0170	Pavt Mrkg, Sprayable Thermopl, 12 inch, White	8110159	600.000	Ft
0175	Pavt Mrkg, Thermopl, 12 inch, Cross Hatching, White	8110212	3,890.000	Ft
0180	Pavt Mrkg, Thermopl, 12 inch, Cross Hatching, Yellow	8110213	295.000	Ft
0185	Pavt Mrkg, Thermopl, 12 inch, Crosswalk	8110214	4,725.000	Ft
0190	Pavt Mrkg, Thermopl, 24 inch, Stop Bar	8110218	1,120.000	Ft
0195	Rem Curing Compound, for Spec Mrkg	8110321	600.000	Sft
0200	Rem Spec Mrkg	8110343	265.000	Sft
0205	Pavt Mrkg, Polyurea, Bus	8110400	10.000	Ea
0210	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	41.000	Ea
0215	Pavt Mrkg, Polyurea, Only	8110410	10.000	Ea
0220	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	8110412	2.000	Ea
0225	Pavt Mrkg, Polyurea, School	8110414	3.000	Ea
0230	Pavt Mrkg, Polyurea, Thru Arrow Sym	8110418	1.000	Ea
0235	Recessing Pavt Mrkg, Longit	8110450	51,150.000	Ft
0240	Recessing Pavt Mrkg, Transv	8110451	6,925.000	Sft
0245	Pavt Mrkg, Polyurea, Bike Thru Arrow Sym	8112170	47.000	Ea
0250	_ Pavt Mrkg, Waterborne, 12 inch, Yellow, Curb Painting	8117001	537.000	Ft
0255	_ Pavt Mrkg, Bike Lane, Green	8117010	4,490.000	Sft
0260	_ Pavt Mrkg, Refuge Island, Barn Red	8117010	1,305.000	Sft
0265	_ Pavt Mrkg, Transit Lane, Red	8117010	10,450.000	Sft
0270	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	2.000	Ea
0275	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	2.000	Ea
0280	Pedestrian Type II Barricade, Temp	8120026	10.000	Ea
0285	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	50.000	Ea
0290	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	50.000	Ea
0295	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0300	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0305	Minor Traf Devices	8120170	1.000	LSUM
0310	Mobile Attenuator	8120180	1.000	Ea
0315	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	1,642.000	Ft
0320	Sign Cover	8120310	50.000	Ea
0325	Sign, Type B, Temp, Prismatic, Furn	8120350	50.000	Sft
0330	Sign, Type B, Temp, Prismatic, Oper	8120351	50.000	Sft
0335	Traf Regulator Control	8120370	1.000	LSUM
0340	Pedestrian Ramp, Temp	8122251	5.000	Ea
0345	Slope Restoration, Non-Freeway, Type B	8162002	230.000	Syd
0350	_ Pedestrian Lighting	8197050	14.000	Ea

0355	Pedestal, Alum	8200100	14.000	Ea
0360	Pedestal, Fdn	8200105	14.000	Ea
0365	Pushbutton and Sign	8200121	14.000	Ea
0370	_ Flsh Beacon, Rectangular Rapid, Solar Power	8207050	14.000	Ea

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 003 **Letting Date:** April 3, 2026 **Contract ID:** 50000-225229

Description: 0.14 mi of hot mix asphalt cold milling and resurfacing, pavement repairs and pavement markings on Gratiot Avenue from M-19 to County Line Road in the city of Richmond, Macomb County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
225229A	26A0287	N/A	ST 50000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $13,000.00	1100001	1.000	LSUM
0010	Erosion Control, Inlet Protection, Fabric Drop	2080020	1.000	Ea
0015	Pavt, Cleaning	5010001	1.000	LSUM
0020	Cold Milling HMA Surface	5010002	3,000.000	Syd
0025	Pavt Joint and Crack Repr, Det 7	5010020	1,000.000	Ft
0030	Pavt Joint and Crack Repr, Det 8	5010021	1,000.000	Ft
0035	Hand Patching	5010025	25.000	Ton
0040	HMA, 5EML	5012037	375.000	Ton
0045	Pavt Mrkg, Sprayable Thermopl, 4 inch, Yellow	8110154	1,500.000	Ft
0050	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	60.000	Ft
0055	Pavt Mrkg, Thermopl, 24 inch, Stop Bar	8110218	40.000	Ft
0060	Recessing Pavt Mrkg, Longit	8110450	1,500.000	Ft
0065	Recessing Pavt Mrkg, Transv	8110451	100.000	Sft
0070	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	50.000	Ea
0075	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	50.000	Ea
0080	Lighted Arrow, Type B, Furn	8120130	2.000	Ea
0085	Lighted Arrow, Type B, Oper	8120131	2.000	Ea
0090	Minor Traf Devices	8120170	1.000	LSUM
0095	Sign, Type B, Temp, Prismatic, Furn	8120350	450.000	Sft
0100	Sign, Type B, Temp, Prismatic, Oper	8120351	450.000	Sft
0105	Traf Regulator Control	8120370	1.000	LSUM
0110	Digital Loop Detector, Salv	8200056	1.000	Ea
0115	Traf Loop	8200170	1.000	Ea

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 004 **Letting Date:** April 3, 2026 **Contract ID:** 82000-220561

Description: 0.99 mi of hot mix asphalt cold milling and resurfacing, concrete base repair, signing and pavement markings on Inkster Road from Cherry Hill Road northerly to Ford Road (M-153) in the cities of Dearborn Heights and Garden City, Wayne County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220561A	26A0278	N/A	STU 82000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $179,800.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	193.000	Ft
0015	Pavt, Rem	2040050	298.000	Syd
0020	Sidewalk, Rem	2040055	8.000	Syd
0025	_ Misc Obstruction, Rem	2047021	3.000	Cyd
0030	Excavation, Earth	2050016	149.000	Cyd
0035	Erosion Control, Inlet Protection, Fabric Drop	2080020	37.000	Ea
0040	Erosion Control, Maintenance, Sediment Rem	2080026	5.000	Cyd
0045	Project Cleanup	2090001	1.000	LSUM
0050	_ Aggregate Base, 6 inch, Modified	3027011	310.000	Syd
0055	Dr Structure, Temp Lowering	4030390	27.000	Ea
0060	_ Dr Structure Reconst	4037001	10.000	Ft
0065	_ Dr Structure Cover, Adj	4037050	55.000	Ea
0070	_ Dr Structure Cover, Adj, Furn Cover A	4037050	2.000	Ea
0075	_ Dr Structure Cover, Adj, Furn Cover S	4037050	2.000	Ea
0080	Cold Milling HMA Surface	5010002	30,209.000	Syd
0085	HMA Surface, Rem	5010005	180.000	Syd
0090	_ Bituminous Mixture for Patching, Temp	5017031	50.000	Ton
0095	_ Conditioning Existing Pavt	5017031	503.000	Ton
0100	_ Misc HMA, 4EMH	5017031	3,738.000	Ton
0105	_ Misc HMA, 5EMH	5017031	2,618.000	Ton
0110	_ Misc HMA, Wedge	5017031	161.000	Ton
0115	Joint, Contraction, Cp	6020200	208.000	Ft
0120	Joint, Expansion, E2	6020207	31.000	Ft
0125	_ Cold Weather Protection, Conc Pavt	6027011	557.000	Syd
0130	_ Conc Pavt, Nonreinf, ISC-3, 8 inch	6027011	298.000	Syd
0135	Lane Tie, Epoxy Anchored	6030030	134.000	Ea

0140	_ Pavt Repr, Nonreinf Conc, Patching	6037011	520.000	Syd
0145	_ Pavt Repr, Rem, Patching	6037011	520.000	Syd
0150	Curb and Gutter, Conc, Det F6	8020040	184.000	Ft
0155	_ Conc Curb Cap	8027001	2,000.000	Ft
0160	_ Conc Curb Cap, Patching	8027001	388.000	Ft
0165	Detectable Warning Surface	8030010	20.000	Ft
0170	Curb Ramp Opening, Conc	8030030	9.000	Ft
0175	Sidewalk, Conc, 4 inch	8030044	50.000	Sft
0180	_ Curb Ramp, Conc, 8 inch	8037010	18.000	Sft
0185	_ Field Office	8097043	3.000	Mo
0190	_ Sign, Type B, Permanent	8107010	207.000	Sft
0195	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	8110024	850.000	Ft
0200	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	8110045	220.000	Ft
0205	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	8110063	4.000	Ea
0210	Pavt Mrkg, Sprayable Thermopl, 6 inch, White	8110155	2,800.000	Ft
0215	Pavt Mrkg, Sprayable Thermopl, 6 inch, Yellow	8110156	6,500.000	Ft
0220	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	35.000	Ea
0225	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	35.000	Ea
0230	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0235	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0240	Minor Traf Devices	8120170	1.000	LSUM
0245	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	300.000	Ft
0250	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	900.000	Ft
0255	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	600.000	Ft
0260	Plastic Drum, Fluorescent, Furn	8120252	280.000	Ea
0265	Plastic Drum, Fluorescent, Oper	8120253	280.000	Ea
0270	Pavt Mrkg, Wet Reflective, Type NR, Tape, 4 inch, White, Temp	8120263	900.000	Ft
0275	Pavt Mrkg, Wet Reflective, Type NR, Tape, 4 inch, Yellow, Temp	8120264	600.000	Ft
0280	Sign Cover	8120310	6.000	Ea
0285	Sign, Portable, Changeable Message, Furn	8120330	2.000	Ea
0290	Sign, Portable, Changeable Message, Oper	8120331	2.000	Ea
0295	Sign, Type B, Temp, Prismatic, Furn	8120350	493.000	Sft
0300	Sign, Type B, Temp, Prismatic, Oper	8120351	493.000	Sft
0305	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	28.000	Sft
0310	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	28.000	Sft
0315	Traf Regulator Control	8120370	1.000	LSUM
0320	Topsoil Surface, Furn, 2 inch	8160060	1,341.000	Syd
0325	Water, Sodding/Seeding	8160090	42.000	Unit
0330	_ Sodding, Modified	8167011	1,341.000	Syd
0335	Monument Box, Adj	8210005	1.000	Ea
0340	Monument Preservation	8210010	1.000	Ea

0345	Protect Corners	8210020	1.000	Ea
0350	Staking Plan Errors and Extras, Max $180/hour	8240002	18.000	Hr
0355	_ Contractor Staking, Modified	8247051	1.000	LSUM

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 005 **Letting Date:** April 3, 2026 **Contract ID:** 41000-216061

Description: 1.45 mi of hot mix asphalt cold milling and resurfacing and permanent pavement markings on 10 Mile Road NE from east of Belmont Bypass to Childsdale Avenue, Kent County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
216061A	N/A	N/A	EDC 41000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $217,600.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	467.000	Ft
0015	Sidewalk, Rem	2040055	96.000	Syd
0020	_ Existing Curb Head, Saw-Cut	2047001	10,915.000	Ft
0025	Erosion Control, Inlet Protection, Fabric Drop	2080020	28.000	Ea
0030	_ Project Cleanup, Modified	2097051	1.000	LSUM
0035	Maintenance Gravel	3060020	100.000	Ton
0040	Dr Structure Cover, Adj, Case 1	4030005	7.000	Ea
0045	Dr Structure Cover, Type C	4030015	18.000	Ea
0050	Dr Structure, Temp Lowering	4030390	7.000	Ea
0055	_ Mh Channel Protection	4037050	5.000	Ea
0060	HMA Surface, Rem	5010005	53,500.000	Syd
0065	HMA Approach	5010061	25.000	Ton
0070	HMA, 3EMH	5012014	9,641.000	Ton
0075	HMA, 4EMH	5012026	8,034.000	Ton
0080	HMA, 5EMH	5012038	4,821.000	Ton
0085	_ Void Reducing Asphalt Membrane	5017001	23,500.000	Ft
0090	Curb, Conc, Det E2	8020002	21.000	Ft
0095	Curb and Gutter, Conc, Det F4	8020038	37.000	Ft
0100	_ Curb And Gutter, Conc, Det F4, Modified	8027001	391.000	Ft
0105	Detectable Warning Surface	8030010	42.000	Ft
0110	Curb Ramp Opening, Conc	8030030	43.000	Ft
0115	Sidewalk, Conc, 4 inch	8030044	406.000	Sft
0120	Curb Ramp, Conc, 6 inch	8032002	386.000	Sft
0125	Pavt Mrkg, Waterborne, 4 inch, White	8110231	30,588.000	Ft
0130	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	30,588.000	Ft
0135	Pavt Mrkg, Waterborne, 6 inch, White	8110233	800.000	Ft

0140	_ Pavt Mrkg, Waterborne, 24 Inch, Stop Bar	8117001	149.000	Ft
0145	_ Pavt Mrkg, Waterborne, 6 inch, Crosswalk	8117001	856.000	Ft
0150	_ Pavt Mrkg, Waterborne, Lt Turn Arrow, Sym	8117050	10.000	Ea
0155	_ Pavt Mrkg, Waterborne, Rt Turn Arrow, Sym	8117050	2.000	Ea
0160	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	25.000	Ea
0165	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	25.000	Ea
0170	Pedestrian Type II Barricade, Temp	8120026	8.000	Ea
0175	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	220.000	Ea
0180	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	220.000	Ea
0185	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0190	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0195	Minor Traf Devices	8120170	1.000	LSUM
0200	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	2,500.000	Ft
0205	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	6,500.000	Ft
0210	Plastic Drum, Fluorescent, Furn	8120252	50.000	Ea
0215	Plastic Drum, Fluorescent, Oper	8120253	50.000	Ea
0220	Sign, Type B, Temp, Prismatic, Furn	8120350	1,555.000	Sft
0225	Sign, Type B, Temp, Prismatic, Oper	8120351	1,555.000	Sft
0230	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	9.000	Sft
0235	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	9.000	Sft
0240	Traf Regulator Control	8120370	1.000	LSUM
0245	_ Roadside Seeding	8167011	20.000	Syd
0250	TS Face, Bag	8200458	6.000	Ea
0255	TS Face, Bag, Rem	8200459	6.000	Ea
0260	Monument Box	8210001	5.000	Ea
0265	Monument Preservation	8210010	5.000	Ea
0270	Water Shutoff, Adj, Temp, Case 1	8230381	3.000	Ea

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 006 **Letting Date:** April 3, 2026 **Contract ID:** 33000-220674

Description: Bridge rehabilitation including deck patching, epoxy overlay, deck joint resealing, silane treatment, substructure patching and approach work on Onondaga Road over the Grand River, Ingham County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220674A	26A0255	N/A	BHT 33000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $35,200.00	1100001	1.000	LSUM
0010	Curb, Rem	2040021	35.000	Ft
0015	Pavt, Rem	2040050	54.000	Syd
0020	Embankment, CIP	2050010	10.000	Cyd
0025	Excavation, Earth	2050016	150.000	Cyd
0030	Erosion Control, Silt Fence	2080036	180.000	Ft
0035	Subbase, CIP	3010002	80.000	Cyd
0040	Aggregate Base, 8 inch	3020020	237.000	Syd
0045	Shld, Cl II, 6 inch	3070128	28.000	Syd
0050	HMA Surface, Rem	5010005	157.000	Syd
0055	Pavt for Butt Joints, Rem	5010008	110.000	Syd
0060	HMA Approach	5010061	40.000	Ton
0065	Joint, Expansion, E3	6020208	48.000	Ft
0070	Conc Pavt, Bridge Approach, Reinf	6020600	121.000	Syd
0075	Curb and Gutter, Bridge Approach, Det 6	8022017	53.000	Ft
0080	Guardrail, Salv	8070075	124.000	Ft
0085	Guardrail, Reconst, Type B	8070105	124.000	Ft
0090	Pavt Mrkg, Waterborne, 4 inch, White	8110231	540.000	Ft
0095	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	540.000	Ft
0100	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	2.000	Ea
0105	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	2.000	Ea
0110	Minor Traf Devices	8120170	1.000	LSUM
0115	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	600.000	Ft
0120	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, White, Temp	8120245	600.000	Ft
0125	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,200.000	Ft

0130	Plastic Drum, Fluorescent, Furn	8120252	39.000	Ea
0135	Plastic Drum, Fluorescent, Oper	8120253	39.000	Ea
0140	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	39.000	Ft
0145	PTS, Temp, Furn	8120272	2.000	Ea
0150	PTS, Temp, Oper	8120273	2.000	Ea
0155	Sign, Type B, Temp, Prismatic, Furn	8120350	248.000	Sft
0160	Sign, Type B, Temp, Prismatic, Oper	8120351	248.000	Sft
0165	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	9.000	Sft
0170	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	9.000	Sft
0175	Riprap, Plain	8130010	10.000	Syd
0180	Slope Restoration, Non-Freeway, Type B	8162002	109.000	Syd
0185	Slope Restoration, Non-Freeway, Type C	8162003	78.000	Syd
0190	Contractor Staking	8240001	1.000	LSUM
0195	Staking Plan Errors and Extras, Max $180/hour	8240002	4.000	Hr

Section: 2

0200	Backfill, Structure, CIP	2060002	42.000	Cyd
0205	Excavation, Fdn	2060010	69.000	Cyd
0210	Reinforcement, Steel, Epoxy Coated	7060092	100.000	Lb
0215	Water Repellent Treatment, Penetrating	7060140	1.000	Syd
0220	_ Silane Treatment	7107010	2,452.000	Sft
0225	Hand Chipping, Deep	7120004	8.000	Syd
0230	Hand Chipping, Other Than Deck	7120007	2.000	Cft
0235	Patch, Full Depth	7120010	6.000	Cyd
0240	Patch, Forming	7120017	5.000	Sft
0245	Epoxy Ovly	7120020	864.000	Syd
0250	Patching Conc, C-L	7120112	2.000	Cyd
0255	Embedded Galvanic Anode, High Performing	7120125	165.000	Ea
0260	Hand Chipping, Full Depth	7122000	148.000	Cft
0265	_ Bridge Joints, Clean and Seal	7127001	257.000	Ft

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 007 **Letting Date:** April 3, 2026 **Contract ID:** 61000-215761

Description: 2.44 mi of hot mix asphalt cold milling and resurfacing and pavement markings on Evanston Avenue from Mill Iron Road easterly to Wolf Lake Road, Muskegon County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
215761A	26A0301	N/A	STUL 61000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $97,500.00	1100001	1.000	LSUM
0010	Curb and Gutter, Rem	2040020	283.000	Ft
0015	Pavt, Rem	2040050	25.000	Syd
0020	Embankment, CIP	2050010	15.000	Cyd
0025	Aggregate Base	3020001	39.000	Ton
0030	Maintenance Gravel	3060020	5.000	Ton
0035	Approach, Cl II	3070021	86.000	Ton
0040	Shld, Cl II	3070121	1,310.000	Ton
0045	Trenching	3070200	2.000	Sta
0050	Dr Structure Cover, Adj, Case 1	4030005	11.000	Ea
0055	Dr Structure, Temp Lowering	4030390	11.000	Ea
0060	Pavt for Butt Joints, Rem	5010008	2,371.000	Syd
0065	Edge Trimming	5010009	245.000	Ft
0070	HMA Approach	5010061	435.000	Ton
0075	HMA, 4EL	5012024	4,835.000	Ton
0080	HMA, 5EL	5012036	3,626.000	Ton
0085	_ Cold Milling HMA Surface, Modified	5017011	43,857.000	Syd
0090	_ Hauling Cold Millings	5017011	43,857.000	Syd
0095	Driveway, Nonreinf Conc, 6 inch	8010005	25.000	Syd
0100	Curb and Gutter, Conc, Det B2	8020016	320.000	Ft
0105	Post, Mailbox	8070095	27.000	Ea
0110	Post, Steel, 3 pound	8100371	26.000	Ft
0115	Sign, Type III, Erect, Salv	8100402	2.000	Ea
0120	Ground Mtd Sign Support, Rem	8102010	2.000	Ea
0125	Pavt Mrkg, Waterborne, 4 inch, White	8110231	25,275.000	Ft
0130	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	8,700.000	Ft
0135	_ Pavt Mrkg, Waterborne, 24 inch, Stop Bar	8117001	76.000	Ft
0140	_ Pavt Mrkg, Waterborne, Lt Turn Arrow Sym	8117050	2.000	Ea

0145	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	5.000	Ea
0150	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	5.000	Ea
0155	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	160.000	Ea
0160	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	160.000	Ea
0165	Lighted Arrow, Type B, Furn	8120130	2.000	Ea
0170	Lighted Arrow, Type B, Oper	8120131	2.000	Ea
0175	Minor Traf Devices	8120170	1.000	LSUM
0180	Pavt Mrkg, Wet Reflective, Type R, Tape, 4 inch, Yellow, Temp	8120246	1,300.000	Ft
0185	Plastic Drum, Fluorescent, Furn	8120252	20.000	Ea
0190	Plastic Drum, Fluorescent, Oper	8120253	20.000	Ea
0195	Sign Cover	8120310	5.000	Ea
0200	Sign, Portable, Changeable Message, Furn	8120330	2.000	Ea
0205	Sign, Portable, Changeable Message, Oper	8120331	2.000	Ea
0210	Sign, Type B, Temp, Prismatic, Furn	8120350	726.000	Sft
0215	Sign, Type B, Temp, Prismatic, Oper	8120351	726.000	Sft
0220	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	12.000	Sft
0225	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	12.000	Sft
0230	Traf Regulator Control	8120370	1.000	LSUM
0235	Slope Restoration, Non-Freeway, Type B	8162002	340.000	Syd

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 008 **Letting Date:** April 3, 2026 **Contract ID:** 72000-216839

Description: 8.79 mi of single course chip and fog seal and pavement markings on various routes, Roscommon County. This is a Local Agency project.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
216839A	26A0269	N/A	STL 72000

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $58,800.00	1100001	1.000	LSUM
0010	Micro Texture Pavt Milling	5010101	67,309.000	Syd
0015	Seal, Fog	5050015	138,045.000	Syd
0020	_ Seal, Single Chip, Modified	5057011	138,045.000	Syd
0025	Pavt Mrkg, Waterborne, 4 inch, White	8110231	91,376.000	Ft
0030	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	26,469.000	Ft
0035	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	91,376.000	Ft
0040	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	26,469.000	Ft
0045	Lighted Arrow, Type C, Furn	8120140	2.000	Ea
0050	Lighted Arrow, Type C, Oper	8120141	2.000	Ea
0055	Minor Traf Devices	8120170	1.000	LSUM
0060	Raised Pavt Marker, Temp, Type 1, Yellow, Bidirectional	8120281	1,147.000	Ea
0065	Sign, Type B, Temp, Prismatic, Furn	8120350	1,248.000	Sft
0070	Sign, Type B, Temp, Prismatic, Oper	8120351	1,248.000	Sft
0075	Traf Regulator Control	8120370	1.000	LSUM

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 009 **Letting Date:** April 3, 2026 **Contract ID:** 47014-225675

Description: Bridge rehabilitation including partial superstructure replacement, beam and barrier replacement on Crouse Road over US-23, Livingston County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
225675A	N/A	N/A	MER 47014

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $35,000.00	1100001	1.000	LSUM
0010	Erosion Control, Inlet Protection, Fabric Drop	2080020	4.000	Ea
0015	Bridge Sign Connection, Conc, Type A1	8100031	1.000	Ea
0020	Column, Breakaway, W8 x 18	8100121	2.000	Ea
0025	Fdn, Breakaway, W8 x 13	8100160	2.000	Ea
0030	Fdn, Wood Support, Rem	8100280	2.000	Ea
0035	Sign, Type IA	8100392	92.000	Sft
0040	Sign, Type II, Erect, Salv	8100396	1.000	Ea
0045	Sign, Type II, Rem, Salv	8102002	1.000	Ea
0050	Ground Mtd Sign Support, Rem	8102010	2.000	Ea
0055	Pavt Mrkg, Waterborne, 4 inch, White	8110231	1,800.000	Ft
0060	Pavt Mrkg, Waterborne, 4 inch, Yellow	8110232	1,800.000	Ft
0065	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, White	8110251	1,800.000	Ft
0070	Pavt Mrkg, Waterborne, 2nd Application, 4 inch, Yellow	8110252	1,800.000	Ft
0075	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	16.000	Ea
0080	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	16.000	Ea
0085	Conc Barrier Ending, Temp, Det 2, Furn	8120041	2.000	Ea
0090	Conc Barrier Ending, Temp, Det 2, Oper	8120042	2.000	Ea
0095	Conc Barrier Ending, Temp, Det 2, Relocated	8120043	2.000	Ea
0100	Conc Barrier, Temp, Furn	8120081	360.000	Ft
0105	Conc Barrier, Temp, Oper	8120082	360.000	Ft
0110	Conc Barrier, Temp, Relocated	8120083	180.000	Ft
0115	High Intensity Light, Type B, Furn	8120110	2.000	Ea
0120	High Intensity Light, Type B, Oper	8120111	2.000	Ea
0125	Connected Arrow Board, Type C, Furn	8120155	2.000	Ea
0130	Connected Arrow Board, Type C, Oper	8120156	2.000	Ea
0135	Ltg for Night Work	8120160	1.000	LSUM

0140	Minor Traf Devices	8120170	1.000	LSUM
0145	Mobile Attenuator	8120180	2.000	Ea
0150	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	1,580.000	Ft
0155	Plastic Drum, Fluorescent, Furn	8120252	88.000	Ea
0160	Plastic Drum, Fluorescent, Oper	8120253	88.000	Ea
0165	PTS, Temp, Furn	8120272	1.000	Ea
0170	PTS, Temp, Oper	8120273	1.000	Ea
0175	Sign Cover	8120310	12.000	Ea
0180	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	6.000	Ea
0185	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	6.000	Ea
0190	Sign, Type B, Temp, Prismatic, Furn	8120350	578.000	Sft
0195	Sign, Type B, Temp, Prismatic, Oper	8120351	578.000	Sft
0200	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	212.000	Sft
0205	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	212.000	Sft
0210	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	1,520.000	Ft
0215	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	1,260.000	Ft
0220	Pavt Mrkg, Wet Reflective, Type R, Tape, 12 inch, White, Temp	8122012	48.000	Ft

Section: 2

0225	Bridge Ltg, Furn and Rem (S04 of 47014)	7060001	1.000	LSUM
0230	Bridge Ltg, Oper and Maintain	7060002	14.000	Cyd
0235	Expansion Joint Device	7060050	7.000	Ft
0240	False Decking	7060060	362.000	Sft
0245	Reinforcement, Steel, Epoxy Coated	7060092	4,830.000	Lb
0250	Superstructure Conc, Form, Finish, and Cure, Night Casting (S04 of 47014)	7060112	1.000	LSUM
0255	Superstructure Conc, Night Casting, High Performance	7060117	14.000	Cyd
0260	Sealing Localized Cracks (S04 of 47014)	7060220	1.000	LSUM
0265	Shear Developers (S04 of 47014)	7070040	1.000	LSUM
0270	Structural Steel, Rolled Shape, Erect	7070070	8,209.000	Lb
0275	Structural Steel, Rolled Shape, Furn and Fab	7070071	1,720.000	Lb
0280	_ Structural Steel, Rolled Shape, Fab, Spec	7077030	6,489.000	Lb
0285	Conc Surface Coating	7100011	35.000	Syd
0290	_ Silane Treatment	7107010	190.000	Sft
0295	_ Bridge Barrier Railing, Spec, High Performance	7117001	61.000	Ft
0300	Bolt, Adhesive Anchored, 1 inch	7120044	4.000	Ea
0305	Structures, Rehabilitation, Rem Portions (S04 of 47014)	7120070	1.000	LSUM
0310	Deck Joint, Rem	7120071	7.000	Ft
0315	Reinforcement, Mechanical Splice	7120084	248.000	Ea
0320	Embedded Galvanic Anode, High Performing	7120125	50.000	Ea
0325	Bridge Joint, Strip Seal Gland Replacement	7122005	68.000	Ft

0330	Beam Plate, Seal Perimeter	7130010	25.000	Ft
0335	Structural Steel, Retrofit, Furn, Fab, and Erect	7130071	82.000	Lb
0340	Steel Structure, Cleaning, Partial, Type 4 (S04 of 47014)	7150047	1.000	LSUM
0345	Steel Structure, Coating, Partial, Type 4 (S04 of 47014)	7150048	1.000	LSUM
0350	Field Repr of Damaged Coating (S04 of 47014)	7160001	1.000	LSUM
0355	Sealing Localized Conc Barrier Cracks	8040000	1.000	LSUM

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 010 **Letting Date:** April 3, 2026 **Contract ID:** 58171-220588

Description: Bridge rehabilitation including epoxy overlay removal and replacement, concrete deck and substructure patching, steel beam repairs and partial painting on Labo Road over I-275, Monroe County. This project includes a 5 year epoxy overlay warranty.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
220588A	N/A	N/A	M 58171

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Mobilization, Max $101,500.00	1100001	1.000	LSUM
0010	Erosion Control, Silt Fence	2080036	125.000	Ft
0015	Pavt Mrkg, Wet Reflective Sprayable Thermopl, 6 inch, Yellow	8112133	742.000	Ft
0020	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	16.000	Ea
0025	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	16.000	Ea
0030	Conc Barrier Ending, Temp, Det 2, Furn	8120041	4.000	Ea
0035	Conc Barrier Ending, Temp, Det 2, Oper	8120042	4.000	Ea
0040	Conc Barrier, Temp, Furn	8120081	560.000	Ft
0045	Conc Barrier, Temp, Oper	8120082	560.000	Ft
0050	High Intensity Light, Type B, Furn	8120110	4.000	Ea
0055	High Intensity Light, Type B, Oper	8120111	4.000	Ea
0060	Connected Arrow Board, Type C, Furn	8120155	6.000	Ea
0065	Connected Arrow Board, Type C, Oper	8120156	6.000	Ea
0070	Minor Traf Devices	8120170	1.000	LSUM
0075	Mobile Attenuator	8120180	2.000	Ea
0080	Plastic Drum, Fluorescent, Furn	8120252	230.000	Ea
0085	Plastic Drum, Fluorescent, Oper	8120253	230.000	Ea
0090	Sign Cover	8120310	12.000	Ea
0095	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	4.000	Ea
0100	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	4.000	Ea
0105	Sign, Type B, Temp, Prismatic, Furn	8120350	1,390.000	Sft
0110	Sign, Type B, Temp, Prismatic, Oper	8120351	1,390.000	Sft
0115	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	280.000	Sft
0120	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	280.000	Sft

0125	Speed Radar Trailer, Temp	8122028	2.000	Ea
0130	Contractor Staking	8240001	1.000	LSUM
0135	Staking Plan Errors and Extras, Max $180/hour	8240002	12.000	Hr

Section: 2

0140	Backfill, Structure, CIP	2060002	104.000	Cyd
0145	Excavation, Fdn	2060010	104.000	Cyd
0150	HMA Patch, Rem	5010006	2.000	Syd
0155	False Decking	7060060	14,820.000	Sft
0160	Reinforcement, Steel, Epoxy Coated	7060092	100.000	Lb
0165	Substructure Horizontal Surface Sealer (S06-58171)	7100030	19.000	Syd
0170	Hand Chipping, Deep	7120004	35.000	Syd
0175	Hand Chipping, Other Than Deck	7120007	124.000	Cft
0180	Patch, Forming	7120017	372.000	Sft
0185	Epoxy Ovly, Rem	7120021	1,668.000	Syd
0190	Epoxy Ovly, Warranty	7120022	1,758.000	Syd
0195	Flushing Cracks, Water	7120098	283.000	Ft
0200	Structural Crack, Repr	7120099	283.000	Ft
0205	Patching Conc, C-L	7120112	11.000	Cyd
0210	Embedded Galvanic Anode, High Performing	7120125	700.000	Ea
0215	_ Bridge Joints, Clean and Seal	7127001	169.000	Ft
0220	Beam Plate, Seal Perimeter	7130010	1,724.000	Ft
0225	Stiffeners, Furn, Fab, and Erect	7130060	2,109.000	Lb
0230	Structural Steel, Retrofit, Furn, Fab, and Erect	7130071	15,498.000	Lb
0235	Support, Column, Temp	7130080	7.000	Ea
0240	Salv Support, Column, Temp	7132000	2.000	Ea
0245	Steel Structure, Cleaning, Partial, Type 4 (S06-58171)	7150047	1.000	LSUM
0250	Steel Structure, Coating, Partial, Type 4 (S06-58171)	7150048	1.000	LSUM
0255	Field Repr of Damaged Coating (S06-58171)	7160001	1.000	LSUM
0260	Slope Paving Header	8130015	42.000	Ft
0265	Slope Paving, Conc	8130020	125.000	Syd

2/26/2026 1:09 PM

AASHTOWare Project™ Version 5.02.04 Revision 045

Schedule of Pay Items

Report v1

Letting Call: 260403 011 **Letting Date:** April 3, 2026 **Contract ID:** 82123-129149

Description: Bridge rehabilitation on 4 structures including deck replacement, bridge removal, steel cleaning and coating, partial painting, concrete surface coating, deck joint replacement, deck patches, partial substructure reconstruction, bearing re-alignment, substructure and structural steel repairs, signal work and approach work on various routes over I-96 in the city of Detroit, Wayne County.

Project Information

Project Number	Federal Project Number	Federal Item Number	Control Section
129149A	26A0384	N/A	IM 82123
214143A	26A0388	N/A	BFPI 82123

List of Items by Section

Line Num	Item Description	Item ID	Quantity	Units
Section: 1				
0005	Conc Quality Initiative	10000030	14,250.000	Dlr
0010	Mobilization, Max $652,300.00	1100001	1.000	LSUM
0015	Tree, Rem, 19 inch to 36 inch	2020002	7.000	Ea
0020	Tree, Rem, 6 inch to 18 inch	2020004	6.000	Ea
0025	Dr Structure, Rem	2030011	13.000	Ea
0030	Sewer, Rem, Less than 24 inch	2030015	515.000	Ft
0035	Curb, Rem	2040021	485.000	Ft
0040	Fence, Rem	2040025	633.000	Ft
0045	Guardrail, Rem	2040035	117.000	Ft
0050	Masonry and Conc Structure, Rem	2040045	10.000	Cyd
0055	Pavt, Rem	2040050	3,818.000	Syd
0060	Sidewalk, Rem	2040055	733.000	Syd
0065	Exploratory Investigation, Vertical	2040080	150.000	Ft
0070	Embankment, CIP	2050010	650.000	Cyd
0075	Excavation, Earth	2050016	2,252.000	Cyd
0080	Non Haz Contaminated Material Handling and Disposal, LM	2050031	50.000	Cyd
0085	Subgrade Undercutting, Type II	2050041	50.000	Cyd
0090	Erosion Control, Gravel Access Approach	2080016	3.000	Ea
0095	Erosion Control, Inlet Protection, Fabric Drop	2080020	46.000	Ea
0100	Erosion Control, Inlet Protection, Sediment Trap	2080024	6.000	Ea
0105	Erosion Control, Maintenance, Sediment Rem	2080026	5.000	Cyd
0110	Erosion Control, Silt Fence	2080036	1,300.000	Ft
0115	Project Cleanup	2090001	1.000	LSUM
0120	Subbase, CIP	3010002	1,172.000	Cyd
0125	Aggregate Base, 4 inch	3020010	1,020.000	Syd

0130	Aggregate Base, 6 inch	3020016	4,515.000	Syd
0135	Aggregate Base, 8 inch	3020020	396.000	Syd
0140	Sewer, Cl A, 12 inch, Tr Det B	4020033	471.000	Ft
0145	Sewer, Cl E, 12 inch, Tr Det B	4020600	99.000	Ft
0150	Video Taping Sewer and Culv Pipe	4021275	563.000	Ft
0155	Dr Structure Cover, Adj, Case 1	4030005	13.000	Ea
0160	Dr Structure Cover, Type B	4030010	1.000	Ea
0165	Dr Structure Lead, Cleaning, 12 inch	4030112	250.000	Ft
0170	Dr Structure, Add Depth of 48 inch dia, 8 foot to 15 foot	4030250	8.000	Ft
0175	Dr Structure, Adj, Add Depth	4030280	14.000	Ft
0180	Dr Structure, Cleaning	4030290	8.000	Ea
0185	Dr Structure, Tap, 12 inch	4030312	9.000	Ea
0190	_ Dr Structure Cover, Catch Basin, City of Detroit	4037050	16.000	Ea
0195	_ Dr Structure, 24 inch dia, City of Detroit	4037050	4.000	Ea
0200	_ Dr Structure, 48 inch dia, City of Detroit	4037050	11.000	Ea
0205	_ Sewer Trap, City of Detroit	4037050	7.000	Ea
0210	Underdrain, Subbase, 6 inch	4040063	2,028.000	Ft
0215	Video Inspection of Underdrain	4040200	2,022.000	Ft
0220	HMA Surface, Rem	5010005	1,750.000	Syd
0225	Joint, Contraction, Cp	6020200	1,565.000	Ft
0230	Joint, Expansion, E2	6020207	157.000	Ft
0235	Joint, Expansion, E3	6020208	147.000	Ft
0240	Joint, Contraction, Cp, Intersection	6020250	1,347.000	Ft
0245	Joint, Expansion, E2, Intersection	6020270	253.000	Ft
0250	Conc Pavt, Nonreinf, 9 inch, High Performance	6020502	1,498.000	Syd
0255	Conc Pavt, Misc, Nonreinf, 9 inch, High Performance	6020514	2,627.000	Syd
0260	Conc Pavt, Bridge Approach, Reinf, High Performance	6022000	392.000	Syd
0265	Joint, Tied, Trg	6030023	237.000	Ft
0270	Driveway, Nonreinf Conc, 6 inch	8010005	58.000	Syd
0275	Curb, Conc, Det E1	8020001	1,725.000	Ft
0280	_ Curb, Conc, Det E1, Modified	8027001	75.000	Ft
0285	Detectable Warning Surface	8030010	99.000	Ft
0290	Curb Ramp Opening, Conc	8030030	61.000	Ft
0295	Sidewalk, Conc, 4 inch	8030044	6,756.000	Sft
0300	Curb Ramp, Conc, 6 inch	8032002	2,403.000	Sft
0305	Guardrail Approach Terminal, Type 2M	8070044	3.000	Ea
0310	Guardrail Departing Terminal, Type MGS	8070052	2.000	Ea
0315	Guardrail Reflector	8070080	28.000	Ea
0320	Guardrail Anch, Bridge, Det M1	8070130	2.000	Ea
0325	Guardrail Anch, Bridge, Det M1, Curved	8072036	1.000	Ea
0330	Guardrail, Type MGS-8, 72 inch Post	8072179	251.000	Ft
0335	Fence, Protective	8080007	200.000	Ft
0340	Fence Gate, 6 foot, for 60 inch Chain Link Fence	8080032	2.000	Ea
0345	_ Fence, Chain Link with Wire Rope, 48 inch	8087001	668.000	Ft

0350	Band, Sign	8100010	6.000	Ea
0355	Bridge Sign Connection, Conc, Type A1	8100031	6.000	Ea
0360	Bridge Sign Connection, Type A, Rem	8100080	4.000	Ea
0365	Bridge Sign Connection, Type C, Rem	8100082	2.000	Ea
0370	Bridge Sign Connection, Type F, Rem	8100085	2.000	Ea
0375	Delineator Reflector, Green	8100133	5.000	Ea
0380	Post, Rigid, Delineator	8100361	5.000	Ea
0385	Post, Steel, 3 pound	8100371	132.000	Ft
0390	Sign, Type I, Erect, Salv	8100390	2.000	Ea
0395	Sign, Type II, Rem	8100397	14.000	Ea
0400	Sign, Type IIA	8100398	31.000	Sft
0405	Sign, Type IIB	8100399	64.000	Sft
0410	Sign, Type III, Erect, Salv	8100402	8.000	Ea
0415	Sign, Type III, Rem	8100403	19.000	Ea
0420	Sign, Type IIIA	8100404	44.000	Sft
0425	Sign, Type IIIB	8100405	17.000	Sft
0430	Reflective Panel for Permanent Sign Support, 6 foot	8100616	2.000	Ea
0435	Sign, Type I, Rem, Salv	8102001	2.000	Ea
0440	Sign, Type III, Rem, Salv	8102003	6.000	Ea
0445	Ground Mtd Sign Support, Rem	8102010	7.000	Ea
0450	_ Bridge Sign Connection, Type C, Salv, Erect	8107050	2.000	Ea
0455	_ Bridge Sign Connection, Type F, Salv, Erect	8107050	2.000	Ea
0460	Pavt Mrkg, Polyurea, 6 inch, Crosswalk	8110093	1,036.000	Ft
0465	Pavt Mrkg, Polyurea, 6 inch, White	8110094	4,322.000	Ft
0470	Pavt Mrkg, Polyurea, 6 inch, Yellow	8110095	11,646.000	Ft
0475	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, White	8110108	980.000	Ft
0480	Pavt Mrkg, Polyurea, 12 inch, Cross Hatching, Yellow	8110109	1,165.000	Ft
0485	Pavt Mrkg, Polyurea, 12 inch, Crosswalk	8110110	96.000	Ft
0490	Pavt Mrkg, Polyurea, 24 inch, Stop Bar	8110114	328.000	Ft
0495	Rem Spec Mrkg	8110343	150.000	Sft
0500	Witness, Log, $1,250.00	8110351	1,250.000	Dlr
0505	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	8110405	6.000	Ea
0510	Pavt Mrkg, Polyurea, Railroad Sym	8110411	1.000	Ea
0515	Recessing Pavt Mrkg, Longit	8110450	3,268.000	Ft
0520	Recessing Pavt Mrkg, Transv	8110451	1,530.000	Sft
0525	Barricade, Type III, High Intensity, Double Sided, Lighted, Furn	8120012	150.000	Ea
0530	Barricade, Type III, High Intensity, Double Sided, Lighted, Oper	8120013	150.000	Ea
0535	Pedestrian Type II Barricade, Temp	8120026	10.000	Ea
0540	Pedestrian Type II Channelizer, Temp	8120027	615.000	Ft
0545	Channelizing Device, 42 inch, Fluorescent, Furn	8120035	100.000	Ea
0550	Channelizing Device, 42 inch, Fluorescent, Oper	8120036	100.000	Ea
0555	Conc Barrier Ending, Temp, Det 2, Adj	8120040	2.000	Ea
0560	Conc Barrier Ending, Temp, Det 2, Furn	8120041	2.000	Ea

0565	Conc Barrier Ending, Temp, Det 2, Oper	8120042	2.000	Ea
0570	Conc Barrier, Temp, Adj	8120080	600.000	Ft
0575	Conc Barrier, Temp, Furn	8120081	600.000	Ft
0580	Conc Barrier, Temp, Oper	8120082	600.000	Ft
0585	Conc Barrier, Temp, Relocated	8120083	300.000	Ft
0590	Lighted Arrow, Type B, Furn	8120130	2.000	Ea
0595	Lighted Arrow, Type B, Oper	8120131	2.000	Ea
0600	Connected Arrow Board, Type C, Furn	8120155	12.000	Ea
0605	Connected Arrow Board, Type C, Oper	8120156	12.000	Ea
0610	Ltg for Night Work	8120160	1.000	LSUM
0615	Minor Traf Devices	8120170	1.000	LSUM
0620	Mobile Attenuator	8120180	8.000	Ea
0625	Pavt Mrkg, Longit, 6 inch or Less Width, Rem	8120210	3,700.000	Ft
0630	Plastic Drum, Fluorescent, Furn	8120252	1,100.000	Ea
0635	Plastic Drum, Fluorescent, Oper	8120253	1,100.000	Ea
0640	Pavt Mrkg, Wet Reflective, Type R, Tape, 24 inch, Stop Bar	8120265	50.000	Ft
0645	Sign Cover	8120310	40.000	Ea
0650	Sign Cover, Type I	8120320	15.000	Ea
0655	Sign, Portable, Changeable Message, NTCIP-Compliant, Furn	8120332	8.000	Ea
0660	Sign, Portable, Changeable Message, NTCIP-Compliant, Oper	8120333	8.000	Ea
0665	Sign, Type B, Temp, Prismatic, Furn	8120350	6,200.000	Sft
0670	Sign, Type B, Temp, Prismatic, Oper	8120351	6,200.000	Sft
0675	Sign, Type B, Temp, Prismatic, Spec, Furn	8120352	700.000	Sft
0680	Sign, Type B, Temp, Prismatic, Spec, Oper	8120353	700.000	Sft
0685	Traf Regulator Control	8120370	1.000	LSUM
0690	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, White, Temp	8122000	7,500.000	Ft
0695	Pavt Mrkg, Wet Reflective, Type R, Tape, 6 inch, Yellow, Temp	8122002	10,000.000	Ft
0700	Speed Radar Trailer, Temp	8122028	2.000	Ea
0705	Temp Rumble Strips (Orange), Advance of a Work Zone	8122187	2,000.000	Ft
0710	Conc Barrier-Mtd Temp Sign System, Furn	8122192	60.000	Ea
0715	Conc Barrier-Mtd Temp Sign System, Oper	8122193	60.000	Ea
0720	Site Preparation, Max $4,600.00	8150001	1.000	LSUM
0725	Watering and Cultivating, First Season, Min $2,200.00	8150002	1.000	LSUM
0730	Watering and Cultivating, 2nd Season, Min $2,700.00	8150003	1.000	LSUM
0735	Acer x freemanii 'Autumn Blaze', 2 inch	8150222	9.000	Ea
0740	Ulmus x 'Homestead', 2 inch	8153960	17.000	Ea
0745	_ Turf Establishment, Performance	8167011	3,488.000	Syd
0750	Power Company (Estimated Cost to Contractor)	8180001	5,900.000	Dlr
0755	Conduit, Rem	8182000	181.000	Ft
0760	Conduit, Directional Bore, 1, 3 inch	8182035	152.000	Ft
0765	Conduit, Directional Bore, 2, 3 inch	8182037	77.000	Ft

0770	Conduit, DB, 1, 1 1/2 inch	8182048	21.000	Ft
0775	Conduit, DB, 1, 3 inch	8182050	180.000	Ft
0780	Conduit, DB, 2, 3 inch	8182053	109.000	Ft
0785	Conduit, DB, 2, 4 inch	8182054	306.000	Ft
0790	Conduit, DB, 3, 3 inch	8182056	6.000	Ft
0795	Conduit, DB, 3, 4 inch	8182057	45.000	Ft
0800	Conduit, Schedule 80, 3 inch	8182148	225.000	Ft
0805	DB Cable, in Conduit, 600V, 1/C#6	8182187	450.000	Ft
0810	DB Cable, in Conduit, 600V, 1/C#10	8182189	500.000	Ft
0815	Cable Pole, Sec, Disman	8182206	1.000	Ea
0820	Cable, Sec, 600V, 1, 3/C#6	8182238	500.000	Ft
0825	Cable, Equipment Grounding Wire, 1/C#6	8182291	225.000	Ft
0830	Cable, Equipment Grounding Wire, 1/C#10	8182293	250.000	Ft
0835	Hh, Round	8182310	4.000	Ea
0840	Hh, Round, 3 foot dia	8182319	2.000	Ea
0845	Hh, Adj	8182328	11.000	Ea
0850	Hh, Rem	8182330	7.000	Ea
0855	Metered Serv, Rem	8182339	1.000	Ea
0860	Wood Pole, Rem	8182363	1.000	Ea
0865	Serv Disconnect	8182366	2.000	Ea
0870	Serv Disconnect, Rem	8182367	1.000	Ea
0875	Wood Pole, Fit Up, Sec Serv Pole	8182382	2.000	Ea
0880	_ Conduit, Directional Bore, 3, 4 inch	8187001	525.000	Ft
0885	_ Hh Cover on Bridge	8187050	3.000	Ea
0890	_ Hh, Round, Detroit	8187050	7.000	Ea
0895	_ Manual Transfer Switch, Detroit	8187050	2.000	Ea
0900	Light Std Arm, Install Salv	8190276	5.000	Ea
0905	Light Std Arm, Rem and Salv	8190278	5.000	Ea
0910	Light Std Fdn	8190279	5.000	Ea
0915	Light Std Fdn, Rem	8190280	3.000	Ea
0920	Light Std Shaft, 31 foot to 40 foot	8190286	5.000	Ea
0925	Light Std Shaft, Rem	8190305	6.000	Ea
0930	Luminaire, Install Salv	8190350	5.000	Ea
0935	Luminaire, Rem and Salv	8190365	5.000	Ea
0940	Case Sign (LED), One Way, 24 inch by 30 inch	8200029	4.000	Ea
0945	Controller and Cabinet, Rem	8200030	1.000	Ea
0950	Controller Fdn, Base Mtd	8200045	2.000	Ea
0955	Controller Fdn, Rem	8200046	1.000	Ea
0960	Fdn, Rem	8200065	3.000	Ea
0965	Pedestal, Alum	8200100	2.000	Ea
0970	Pedestal Fdn, Rem	8200106	1.000	Ea
0975	Pedestal, Rem	8200110	3.000	Ea
0980	Span Wire	8200140	1.000	Ea
0985	Span Wire, Rem	8200141	3.000	Ea
0990	Steel Pole, Rem	8200145	3.000	Ea